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ITEM Costs AdSE apd o | & Tnspec. Costs! TOTAL
Printing Services Building Addition - Phase I ‘
Retain existing building; make an addition to the north
at grade for the Map Library; make addition to the south
.for a warehouse.
Map Library - 23, 800 sq.ft. gross
Warehouse - 25,500 sq.ft. gross
49,300
A. Building (to the 5' line) 1,696 170 102 1,968
B. Parking* 0 0 0 0
C. Site work and exterior utilities 202 20 12 234
Total Costs 1,898 190 114 2,202

can be accommodated within existing parking areas.

-

25X1A6a
* Approximately 30 parking spaces would be required by the 45 employees moving from - This requirement
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